
DETAIL COST ESTIMATE

CONTROL NUMBER :   61457 

PROJECT NUMBER :   RRZ-TMT-1705(3)

STATUS CODE:   45

PROJECT LOCATION :   LEXINGTON EAST VIADUCT

TOTAL PROJECT LENGTH :   0.5840 MILES

TOTAL BRIDGE LENGTH :   0.0000 FEET

COUNTIES :   DAWSON

DATE PRINTED :   10/13/2023

CONTROL NO./SEQ. NO./ FEDERAL/STATE PROJECT NUMBER ESTIMATE DATE PREPARED BY

61457  000 RRZ-TMT-1705(3) 10/10/2023 KELLY SIEB



DETAIL COST ESTIMATE
10/13/2023

09:19 AM

CONTROL NUMBER: 61457 PROJECT NO.: RRZ-TMT-1705(3)

PROJECT NO. CONTROL/SEQ/ WORK 
TYPE

COST CONTINGENCY TOTAL FUNDING LIMIT FUNDING

FUND CLASS 0007  TRAIN MILE TAX

RRZ-TMT-1705(3) 61457  000 BRDG $1,509,195.71 $0.00 $1,509,195.71 $600,143.00 $75,459.79

RRZ-TMT-1705(3) 61457  000 BRDG $10,052,971.42 $201,059.43 $10,254,030.85 $600,143.00 $512,701.54

FUND CLASS 0007 TOTALS   $11,562,167.13 $201,059.43 $11,763,226.56 $600,143.00 $588,161.33

FUND CLASS 0007A  TRAIN MILE TAX

RRZ-TMT-1705(3) 61457  000 BRDG $2,440,713.44 $0.00 $2,440,713.44 $122,035.67

RRZ-TMT-1705(3) 61457  000 BRDG $6,929,089.54 $138,581.79 $7,067,671.33 $353,383.57

FUND CLASS 0007A TOTALS   $9,369,802.98 $138,581.79 $9,508,384.77 $475,419.24

FUND CLASS 0007B  TRAIN MILE TAX

RRZ-TMT-1705(3) 61457  000 BRDG $1,509,195.71 $0.00 $1,509,195.71 $0.00

RRZ-TMT-1705(3) 61457  000 BRDG $10,052,971.42 $201,059.43 $10,254,030.85 $0.00

FUND CLASS 0007B TOTALS   $11,562,167.13 $201,059.43 $11,763,226.56 $0.00

FUND CLASS 4283  CITY OF LEXINGTON

RRZ-TMT-1705(3) 61457  000 BRDG $1,509,195.71 $0.00 $1,509,195.71 $600,143.00 $75,459.79

RRZ-TMT-1705(3) 61457  000 BRDG $10,052,971.42 $201,059.43 $10,254,030.85 $600,143.00 $512,701.54

FUND CLASS 4283 TOTALS   $11,562,167.13 $201,059.43 $11,763,226.56 $600,143.00 $588,161.33

FUND CLASS 4283A  CITY OF LEXINGTON

RRZ-TMT-1705(3) 61457  000 BRDG $2,440,713.44 $0.00 $2,440,713.44 $244,071.34

RRZ-TMT-1705(3) 61457  000 BRDG $6,929,089.54 $138,581.79 $7,067,671.33 $706,767.13

FUND CLASS 4283A TOTALS   $9,369,802.98 $138,581.79 $9,508,384.77 $950,838.48

FUND CLASS 4283B  CITY OF LEXINGTON
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DETAIL COST ESTIMATE
10/13/2023

09:19 AM

RRZ-TMT-1705(3) 61457  000 BRDG $25,168.28 $0.00 $25,168.28 $5,033.66

FUND CLASS 4283B TOTALS   $25,168.28 $0.00 $25,168.28 $5,033.66

FUND CLASS 4283C  CITY OF LEXINGTON

RRZ-TMT-1705(3) 61457  000 BRDG $789,051.72 $0.00 $789,051.72 $78,905.17

RRZ-TMT-1705(3) 61457  000 BRDG $1,509,195.71 $0.00 $1,509,195.71 $0.00

RRZ-TMT-1705(3) 61457  000 BRDG $10,052,971.42 $201,059.43 $10,254,030.85 $0.00

RRZ-TMT-1705(3) 61457  000 BRDG $912,020.41 $0.00 $912,020.41 $912,020.41

FUND CLASS 4283C TOTALS   $13,263,239.26 $201,059.43 $13,464,298.69 $990,925.58

FUND CLASS 8000  UNION PACIFIC RAILROAD COMPANY

RRZ-TMT-1705(3) 61457  000 BRDG $1,509,195.71 $0.00 $1,509,195.71 $600,143.00 $75,459.79

RRZ-TMT-1705(3) 61457  000 BRDG $10,052,971.42 $201,059.43 $10,254,030.85 $600,143.00 $512,701.54

FUND CLASS 8000 TOTALS   $11,562,167.13 $201,059.43 $11,763,226.56 $600,143.00 $588,161.33

FUND CLASS HSIP  HIGHWAY SAFETY IMPR PROG

RRZ-TMT-1705(3) 61457  000 BRDG $25,168.28 $0.00 $25,168.28 $20,134.62

FUND CLASS HSIP TOTALS   $25,168.28 $0.00 $25,168.28 $20,134.62

FUND CLASS RRZ0  RAIL HIGHWAY CROSSING HAZARD ELIM

RRZ-TMT-1705(3) 61457  000 BRDG $1,509,195.71 $0.00 $1,509,195.71 $10,202,431.00 $1,282,816.35

RRZ-TMT-1705(3) 61457  000 BRDG $10,052,971.42 $201,059.43 $10,254,030.85 $10,202,431.00 $8,715,926.22

FUND CLASS RRZ0 TOTALS   $11,562,167.13 $201,059.43 $11,763,226.56 $10,202,431.00 $9,998,742.57

FUND CLASS RRZ0A  RAIL HIGHWAY CROSSING HAZARD ELIM

RRZ-TMT-1705(3) 61457  000 BRDG $2,440,713.44 $0.00 $2,440,713.44 $2,074,606.42

RRZ-TMT-1705(3) 61457  000 BRDG $6,929,089.54 $138,581.79 $7,067,671.33 $6,007,520.63

FUND CLASS RRZ0A TOTALS   $9,369,802.98 $138,581.79 $9,508,384.77 $8,082,127.06
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DETAIL COST ESTIMATE
10/13/2023

09:19 AM

FUND CLASS RRZ0B  RAIL HIGHWAY CROSSING HAZARD ELIM

RRZ-TMT-1705(3) 61457  000 BRDG $789,051.72 $0.00 $789,051.72 $710,146.55

FUND CLASS RRZ0B TOTALS   $789,051.72 $0.00 $789,051.72 $710,146.55

FUND CLASS RRZ0C  RAIL HIGHWAY CROSSING HAZARD ELIM

RRZ-TMT-1705(3) 61457  000 BRDG $1,509,195.71 $0.00 $1,509,195.71 $0.00

RRZ-TMT-1705(3) 61457  000 BRDG $10,052,971.42 $201,059.43 $10,254,030.85 $0.00

FUND CLASS RRZ0C TOTALS   $11,562,167.13 $201,059.43 $11,763,226.56 $0.00

ESTIMATE TOTALS   $22,658,210.52 $339,641.22 $22,997,851.74 $10,802,574.00 $22,997,851.74
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DETAIL COST ESTIMATE
10/13/2023

09:19 AM

CONTROL NUMBER: 61457 PRIME PROJECT NO.: RRZ-TMT-1705(3) CONTRACT ID: 61457

CONTROL NO. SEQ NO.: 61457  000 GRAD MSE WALL CONC PAVE CULV SEED BR ELEC SIGN
PROJECT STATIONING - FROM STATION: 122+65.00 TO 153+46.20

CATEGORY: 0010 GROUP 1 GRADING (85% RRZ- 5%TMT AND 10% LPA)
STATUS CODE: WORK PHASE: 004

FUNDING SOURCE PARTICIPATION PRIORITY
4283A CITY OF LEXINGTON 10.00%     1
RRZ0A RAIL HIGHWAY CROSSING HAZARD ELIM 85.00%     1
0007A TRAIN MILE TAX 5.00%     1
PPM FUNDING SECTION: COST ACCOUNTING CODE: 6390
  CONSTRUCTION TYPE: C000 GRADED & DRAINED EARTH
 CONST TYPE SUPPLMT: C000 GRADED & DRAINED EARTH
WORK CLASSIFICATION: 1000 GRADING
 CONSTRUCTION CLASS: 1000 GRADING CAT LENGTH: 

            FROM STA: TO STA:  CAT WIDTH: 

LINE
NO.

ITEM
NUMBER

ITEM
DESCRIPTION

ESTIMATED 
QUANTITY

ITEM
UNIT

UNIT
PRICE AMOUNT

0001 0030.10 MOBILIZATION 0.950  LUMP $226,100.00 $214,795.00
0002 1009.00 GENERAL CLEARING AND GRUBBING 1.000  LUMP $3,500.00 $3,500.00
0003 1010.00 EXCAVATION 25,761.000  CY $10.00 $257,610.00
0004 1010.10 EXCAVATION, BORROW 13,353.000  CY $13.00 $173,589.00
0005 1011.00 WATER 291.000  MGAL $30.00 $8,730.00
0006 1012.00 RIGHT-OF-WAY MARKERS 52.000  EACH $250.00 $13,000.00
0007 1033.00 ROADWAY GRADING 21.000  STA $4,000.00 $84,000.00
0008 1101.00 REMOVE PAVEMENT 92.000  SY $50.00 $4,600.00
0009 1101.25 SAWING PAVEMENT 2,226.000  LF $7.00 $15,582.00
0010 1102.00 REMOVE ASPHALT SURFACE 6,200.000  SY $10.00 $62,000.00
0011 1106.00 REMOVE DRIVEWAY 795.000  SY $13.00 $10,335.00
0012 1110.97 REMOVE AND SALVAGE RETAINING WALL 496.000  LF $55.00 $27,280.00
0013 1110.98 REMOVE AND SALVAGE SIGN 1.000  SY $4,000.00 $4,000.00
0014 1701.18 18" DRIVEWAY CULVERT PIPE, TYPE 2,3,4,5,6,7 OR 8 80.000  LF $40.00 $3,200.00
0015 1701.24 24" DRIVEWAY CULVERT PIPE, TYPE 2,3,4,5,6,7 OR 8 134.000  LF $75.00 $10,050.00
0016 1701.30 30" DRIVEWAY CULVERT PIPE, TYPE 2,3,4,5,6,7 OR 8 66.000  LF $105.00 $6,930.00
0017 1705.18 18" ROUND EQUIVALENT DRIVEWAY CULVERT PIPE, TYPE 2,3,4 OR 5 160.000  LF $75.00 $12,000.00
0018 1705.30 30" ROUND EQUIVALENT DRIVEWAY CULVERT PIPE, TYPE 2,3,4 OR 5 124.000  LF $105.00 $13,020.00
0019 1705.36 36" ROUND EQUIVALENT DRIVEWAY CULVERT PIPE, TYPE 2,3,4 OR 5 166.000  LF $115.00 $19,090.00
0020 1705.42 42" ROUND EQUIVALENT DRIVEWAY CULVERT PIPE, TYPE 2,3,4 OR 5 360.000  LF $135.00 $48,600.00
0021 7390.10 REMOVE SIGN, POST, AND FOOTING 8.000  EACH $500.00 $4,000.00
0022 8024.75 SELECT GRANULAR BACKFILL FOR MSE WALL 33,819.000  CY $40.00 $1,352,760.00

CATEGORY TOTAL: $2,348,671.00
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DETAIL COST ESTIMATE
10/13/2023

09:19 AM

CONTROL NUMBER: 61457 PRIME PROJECT NO.: RRZ-TMT-1705(3) CONTRACT ID: 61457

CONTROL NO. SEQ NO.: 61457  000 GRAD MSE WALL CONC PAVE CULV SEED BR ELEC SIGN
PROJECT STATIONING - FROM STATION: 122+65.00 TO 153+46.20

CATEGORY: 0011 GROUP 1A MSE WALLS (85% RRZ- 5%TMT AND 10% LPA)
STATUS CODE: WORK PHASE: 004

FUNDING SOURCE PARTICIPATION PRIORITY
4283A CITY OF LEXINGTON 10.00%     1
RRZ0A RAIL HIGHWAY CROSSING HAZARD ELIM 85.00%     1
0007A TRAIN MILE TAX 5.00%     1
PPM FUNDING SECTION: COST ACCOUNTING CODE: 6390
  CONSTRUCTION TYPE: C000 GRADED & DRAINED EARTH
 CONST TYPE SUPPLMT: C000 GRADED & DRAINED EARTH
WORK CLASSIFICATION: 1100 GRADING
 CONSTRUCTION CLASS: 1100 GRADING CAT LENGTH: 

            FROM STA: TO STA:  CAT WIDTH: 

LINE
NO.

ITEM
NUMBER

ITEM
DESCRIPTION

ESTIMATED 
QUANTITY

ITEM
UNIT

UNIT
PRICE AMOUNT

0023 0030.11 MOBILIZATION 0.020  LUMP $393,200.00 $7,864.00
0024 8024.75 SELECT GRANULAR BACKFILL FOR MSE WALL 1,992.000  CY $40.28 $80,237.76

CATEGORY TOTAL: $88,101.76
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DETAIL COST ESTIMATE
10/13/2023

09:19 AM

CONTROL NUMBER: 61457 PRIME PROJECT NO.: RRZ-TMT-1705(3) CONTRACT ID: 61457

CONTROL NO. SEQ NO.: 61457  000 GRAD MSE WALL CONC PAVE CULV SEED BR ELEC SIGN
PROJECT STATIONING - FROM STATION: 122+65.00 TO 153+46.20

CATEGORY: 0012 GROUP 1 GRADING (85% RRZ- 5%TMT, 5% UPRR AND 5% LPA)
STATUS CODE: WORK PHASE: 004

FUNDING SOURCE PARTICIPATION PRIORITY
4283 CITY OF LEXINGTON 5.00%     1
RRZ0 RAIL HIGHWAY CROSSING HAZARD ELIM 85.00%     1
0007 TRAIN MILE TAX 5.00%     1
8000 UNION PACIFIC RAILROAD COMPANY 5.00%     1
4283C CITY OF LEXINGTON 10.00%     2
RRZ0C RAIL HIGHWAY CROSSING HAZARD ELIM 85.00%     2
0007B TRAIN MILE TAX 5.00%     2
PPM FUNDING SECTION: COST ACCOUNTING CODE: 6390
  CONSTRUCTION TYPE: C000 GRADED & DRAINED EARTH
 CONST TYPE SUPPLMT: C000 GRADED & DRAINED EARTH
WORK CLASSIFICATION: 1000 GRADING
 CONSTRUCTION CLASS: 1000 GRADING CAT LENGTH: 

            FROM STA: TO STA:  CAT WIDTH: 

LINE
NO.

ITEM
NUMBER

ITEM
DESCRIPTION

ESTIMATED 
QUANTITY

ITEM
UNIT

UNIT
PRICE AMOUNT

0025 0030.10 MOBILIZATION 0.050  LUMP $226,100.00 $11,305.00
0026 1009.00 GENERAL CLEARING AND GRUBBING 1.000  LUMP $3,500.00 $3,500.00
0027 1010.00 EXCAVATION 1,954.000  CY $10.00 $19,540.00
0028 1011.00 WATER 116.000  MGAL $30.00 $3,480.00
0029 1033.00 ROADWAY GRADING 5.000  STA $4,000.00 $20,000.00
0030 1102.00 REMOVE ASPHALT SURFACE 5,970.000  SY $10.00 $59,700.00
0031 1106.00 REMOVE DRIVEWAY 1,124.000  SY $13.00 $14,612.00
0032 1110.97 REMOVE AND SALVAGE RETAINING WALL 12.000  LF $120.00 $1,440.00
0033 1143.00 REMOVE DRIVEWAY CULVERT PIPE 438.000  LF $12.00 $5,256.00

CATEGORY TOTAL: $138,833.00
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DETAIL COST ESTIMATE
10/13/2023

09:19 AM

CONTROL NUMBER: 61457 PRIME PROJECT NO.: RRZ-TMT-1705(3) CONTRACT ID: 61457

CONTROL NO. SEQ NO.: 61457  000 GRAD MSE WALL CONC PAVE CULV SEED BR ELEC SIGN
PROJECT STATIONING - FROM STATION: 122+65.00 TO 153+46.20

CATEGORY: 0013 GROUP 1A MSE WALLS (85% RRZ, 5%TMT, 5% UPRR AND 5% LPA)
STATUS CODE: WORK PHASE: 004

FUNDING SOURCE PARTICIPATION PRIORITY
4283 CITY OF LEXINGTON 5.00%     1
RRZ0 RAIL HIGHWAY CROSSING HAZARD ELIM 85.00%     1
0007 TRAIN MILE TAX 5.00%     1
8000 UNION PACIFIC RAILROAD COMPANY 5.00%     1
4283C CITY OF LEXINGTON 10.00%     2
RRZ0C RAIL HIGHWAY CROSSING HAZARD ELIM 85.00%     2
0007B TRAIN MILE TAX 5.00%     2
PPM FUNDING SECTION: COST ACCOUNTING CODE: 6390
  CONSTRUCTION TYPE: C000 GRADED & DRAINED EARTH
 CONST TYPE SUPPLMT: C000 GRADED & DRAINED EARTH
WORK CLASSIFICATION: 1100 GRADING
 CONSTRUCTION CLASS: 1101 GRADING CAT LENGTH: 

            FROM STA: TO STA:  CAT WIDTH: 

LINE
NO.

ITEM
NUMBER

ITEM
DESCRIPTION

ESTIMATED 
QUANTITY

ITEM
UNIT

UNIT
PRICE AMOUNT

0034 0030.11 MOBILIZATION 0.980  LUMP $393,200.00 $385,336.00
0035 1010.26 EXCAVATION FOR MSE WALL 19,861.000  CY $13.00 $258,193.00
0036 1010.26 EXCAVATION FOR MSE WALL 178.000  CY $13.00 $2,314.00
0037 4095.00 CONCRETE FACE PANELS 57,546.000  SF $40.00 $2,301,840.00
0038 4095.10 CONCRETE LEVELING PADS 2,863.000  LF $25.00 $71,575.00
0039 4095.20 COPING 2,862.000  LF $125.00 $357,750.00
0040 4300.21 21" CULVERT PIPE ENGINEERS ESTIMATE SHOWS 21" CORUGATED METAL 

PIPE
300.000  LF $70.00 $21,000.00

0041 8090.00 GRANULAR FILL 13,979.000  CY $60.00 $838,740.00

CATEGORY TOTAL: $4,236,748.00
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DETAIL COST ESTIMATE
10/13/2023

09:19 AM

CONTROL NUMBER: 61457 PRIME PROJECT NO.: RRZ-TMT-1705(3) CONTRACT ID: 61457

CONTROL NO. SEQ NO.: 61457  000 GRAD MSE WALL CONC PAVE CULV SEED BR ELEC SIGN
PROJECT STATIONING - FROM STATION: 122+65.00 TO 153+46.20

CATEGORY: 0030 GROUP 3 CONCRETE PAVEMENT (85% RRZ, 5%TMT AND 10% LPA)
STATUS CODE: WORK PHASE: 004

FUNDING SOURCE PARTICIPATION PRIORITY
4283A CITY OF LEXINGTON 10.00%     1
RRZ0A RAIL HIGHWAY CROSSING HAZARD ELIM 85.00%     1
0007A TRAIN MILE TAX 5.00%     1
PPM FUNDING SECTION: COST ACCOUNTING CODE: 6390
  CONSTRUCTION TYPE: J000 PORTLAND CEMENT CONCRETE
 CONST TYPE SUPPLMT: J000 PORTLAND CEMENT CONCRETE
WORK CLASSIFICATION: 3000 CONCRETE PAVEMENT
 CONSTRUCTION CLASS: 3000 CONCRETE PAVEMENT CAT LENGTH: 

            FROM STA: TO STA:  CAT WIDTH: 

LINE
NO.

ITEM
NUMBER

ITEM
DESCRIPTION

ESTIMATED 
QUANTITY

ITEM
UNIT

UNIT
PRICE AMOUNT

0042 0009.00 PERMANENT BARRICADE 2.000  EACH $4,000.00 $8,000.00
0043 0030.30 MOBILIZATION 0.730  LUMP $390,700.00 $285,211.00
0044 2001.00 GRAVEL SURFACE COURSE 422.000  CY $50.00 $21,100.00
0045 2009.20 GRAVEL EMBEDMENT 353.000  SY $5.00 $1,765.00
0046 2021.00 MAILBOX POST 3.000  EACH $70.00 $210.00
0047 3008.05 TIE BARS 852.000  EACH $11.00 $9,372.00
0048 3011.25 CONCRETE CLASS 47B-3500 CURB, TYPE II 223.000  LF $60.00 $13,380.00
0049 3017.28 CONCRETE CLASS 47B-3500 MEDIAN SURFACING 86.000  SY $112.00 $9,632.00
0050 3020.34 CONCRETE CLASS 47B-3500 DRIVEWAY 10" 2,898.000  SY $75.00 $217,350.00
0051 3075.56 10" DOWELED CONCRETE PAVEMENT, CLASS 47B-3500 8,927.000  SY $88.00 $785,576.00
0052 3075.66 11" DOWELED CONCRETE PAVEMENT, CLASS 47B-3500 16,491.000  SY $96.00 $1,583,136.00
0053 7500.44 LEFT ARROW, PREFORMED PAVEMENT MARKING, TYPE 4 GROOVED 8.000  EACH $650.00 $5,200.00
0054 7500.70 RIGHT ARROW, PREFORMED PAVEMENT MARKING, TYPE 4 GROOVED 2.000  EACH $700.00 $1,400.00
0055 7515.27 6" WHITE WET REFLECTIVE POLYUREA PAVEMENT MARKING, GROOVED 7,120.000  LF $2.50 $17,800.00
0056 7515.28 6" YELLOW WET REFLECTIVE POLYUREA PAVEMENT MARKING, GROOVED 9,289.000  LF $2.50 $23,222.50
0057 7515.36 5" WHITE WET REFLECTIVE POLYUREA PAVEMENT MARKING, GROOVED 11,597.000  LF $1.50 $17,395.50
0058 7515.38 12" WHITE WET REFLECTIVE POLYUREA PAVEMENT MARKING, GROOVED 273.000  LF $12.00 $3,276.00
0059 7516.13 12" YELLOW WET REFLECTIVE POLYUREA PAVEMENT MARKING, GROOVED 434.000  LF $12.00 $5,208.00
0060 7516.35 5" YELLOW WET REFLECTIVE POLYUREA PAVEMENT MARKING, GROOVED 6,591.000  LF $1.50 $9,886.50
0061 9034.00 PREPARATION OF INTERSECTIONS AND DRIVEWAYS 2,898.000  SY $5.50 $15,939.00
0062 9111.00 WATER 102.000  MGAL $44.14 $4,501.91
0063 9170.00 EARTH SHOULDER CONSTRUCTION 130.300  STA $260.00 $33,878.00
0064 9173.20 SUBGRADE PREPARATION 25,418.000  SY $3.25 $82,608.50

CATEGORY TOTAL: $3,155,047.91
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DETAIL COST ESTIMATE
10/13/2023

09:19 AM

CONTROL NUMBER: 61457 PRIME PROJECT NO.: RRZ-TMT-1705(3) CONTRACT ID: 61457

CONTROL NO. SEQ NO.: 61457  000 GRAD MSE WALL CONC PAVE CULV SEED BR ELEC SIGN
PROJECT STATIONING - FROM STATION: 122+65.00 TO 153+46.20

CATEGORY: 0031 GROUP 3 SURFACING (85% RRZ, 5%TMT, 5% UPRR AND 5% LPA)
STATUS CODE: WORK PHASE: 004

FUNDING SOURCE PARTICIPATION PRIORITY
4283 CITY OF LEXINGTON 5.00%     1
RRZ0 RAIL HIGHWAY CROSSING HAZARD ELIM 85.00%     1
0007 TRAIN MILE TAX 5.00%     1
8000 UNION PACIFIC RAILROAD COMPANY 5.00%     1
4283C CITY OF LEXINGTON 10.00%     2
RRZ0C RAIL HIGHWAY CROSSING HAZARD ELIM 85.00%     2
0007B TRAIN MILE TAX 5.00%     2
PPM FUNDING SECTION: COST ACCOUNTING CODE: 6390
  CONSTRUCTION TYPE: J000 PORTLAND CEMENT CONCRETE
 CONST TYPE SUPPLMT: J000 PORTLAND CEMENT CONCRETE
WORK CLASSIFICATION: 3000 CONCRETE PAVEMENT
 CONSTRUCTION CLASS: 3000 CONCRETE PAVEMENT CAT LENGTH: 

            FROM STA: TO STA:  CAT WIDTH: 

LINE
NO.

ITEM
NUMBER

ITEM
DESCRIPTION

ESTIMATED 
QUANTITY

ITEM
UNIT

UNIT
PRICE AMOUNT

0065 0030.30 MOBILIZATION 0.260  LUMP $390,700.00 $101,582.00
0066 3013.20 CONCRETE CLASS 47BD-4000 BARRIER RAIL 2,676.000  LF $150.00 $401,400.00
0067 3026.05 CONCRETE CLASS 47BD-4000 BARRIER END SECTION ENGINEERS ESTIMATE 

SHOWS CONCRETE CLASS 47BD-4000 BARRIER TERMINAL SECTION
4.000  EACH $6,900.00 $27,600.00

0068 3075.62 11" CONCRETE PAVEMENT, CLASS 47B-3500 REINFORCED 2,896.000  SY $96.00 $278,016.00
0069 3075.66 11" DOWELED CONCRETE PAVEMENT, CLASS 47B-3500 3,727.000  SY $79.00 $294,433.00
0070 7500.44 LEFT ARROW, PREFORMED PAVEMENT MARKING, TYPE 4 GROOVED 2.000  EACH $650.00 $1,300.00
0071 7515.36 5" WHITE WET REFLECTIVE POLYUREA PAVEMENT MARKING, GROOVED 3,660.000  LF $1.50 $5,490.00
0072 7516.13 12" YELLOW WET REFLECTIVE POLYUREA PAVEMENT MARKING, GROOVED 32.000  LF $12.00 $384.00
0073 7516.35 5" YELLOW WET REFLECTIVE POLYUREA PAVEMENT MARKING, GROOVED 3,730.000  LF $1.50 $5,595.00
0074 9111.00 WATER 40.000  MGAL $44.14 $1,765.46
0075 9173.20 SUBGRADE PREPARATION 6,623.000  SY $3.25 $21,524.75

CATEGORY TOTAL: $1,139,090.21
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DETAIL COST ESTIMATE
10/13/2023

09:19 AM

CONTROL NUMBER: 61457 PRIME PROJECT NO.: RRZ-TMT-1705(3) CONTRACT ID: 61457

CONTROL NO. SEQ NO.: 61457  000 GRAD MSE WALL CONC PAVE CULV SEED BR ELEC SIGN
PROJECT STATIONING - FROM STATION: 122+65.00 TO 153+46.20

CATEGORY: 0040 GROUP 4 CULVERTS (85% RRZ, 5%TMT AND 10% LPA)
STATUS CODE: WORK PHASE: 004

FUNDING SOURCE PARTICIPATION PRIORITY
4283A CITY OF LEXINGTON 10.00%     1
RRZ0A RAIL HIGHWAY CROSSING HAZARD ELIM 85.00%     1
0007A TRAIN MILE TAX 5.00%     1
PPM FUNDING SECTION: COST ACCOUNTING CODE: 6390
  CONSTRUCTION TYPE: Y007 MINOR STRUC (ST. SEWERS, CULV, ETC.)
 CONST TYPE SUPPLMT: Y007 MINOR STRUC (ST. SEWERS, CULV, ETC.)
WORK CLASSIFICATION: 4000 CULVERTS
 CONSTRUCTION CLASS: 4000 CULVERTS CAT LENGTH: 

            FROM STA: TO STA:  CAT WIDTH: 

LINE
NO.

ITEM
NUMBER

ITEM
DESCRIPTION

ESTIMATED 
QUANTITY

ITEM
UNIT

UNIT
PRICE AMOUNT

0076 0030.40 MOBILIZATION 1.000  LUMP $42,500.00 $42,500.00
0077 4020.55 CLASS 47B-3000 CONCRETE FOR DITCH LINER 172.580  CY $750.00 $129,435.00
0078 4024.55 FLUME SPILLWAY 39.000  LF $185.00 $7,215.00
0079 4024.70 CONCRETE FLUME, TYPE I 3.000  EACH $5,000.00 $15,000.00
0080 4024.73 CONCRETE FLUME, TYPE IV 1.000  EACH $3,000.00 $3,000.00
0081 4050.01 EXCAVATION FOR PIPE, PIPE-ARCH CULVERTS, AND HEADWALLS ENGINEERS 

ESTIMATE SHOWS EXCAVATION FOR PIPE CULV. & HEADWALL
386.000  CY $30.00 $11,580.00

0082 4107.07 CLASS 47B-3000 CONCRETE FOR CONCRETE COLLARS ENGINEERS 
ESTIMATE SHOWS CONCRETE FOR COLLARS

0.430  CY $2,418.59 $1,040.00

0083 4157.00 REINFORCING STEEL FOR COLLARS 38.000  LB $2.65 $100.70
0084 4163.25 REINFORCING STEEL 9,591.000  LB $3.00 $28,773.00
0085 4300.15 15" CULVERT PIPE ENGINEERS ESTIMATE SHOWS 15" CULVERT PIPE, TYPE 

2,3,4 OR5
17.000  LF $80.00 $1,360.00

0086 4310.24 24" FLARED-END SECTION 2.000  EACH $700.00 $1,400.00
0087 4310.30 30" FLARED-END SECTION 2.000  EACH $1,300.00 $2,600.00
0088 4310.42 42" FLARED-END SECTION 2.000  EACH $2,100.00 $4,200.00
0089 4310.48 48" FLARED-END SECTION 8.000  EACH $3,500.00 $28,000.00
0090 P406.24 24" CULVERT PIPE, TYPE 2,3,4 OR 5 64.000  LF $185.00 $11,840.00
0091 P406.30 30" CULVERT PIPE, TYPE 2,3,4 OR 5 78.000  LF $375.00 $29,250.00
0092 P406.42 42" CULVERT PIPE, TYPE 2,3,4 OR 5 TYPE 2, 3, 4, OR 5 146.000  LF $415.00 $60,590.00
0093 P406.48 48" CULVERT PIPE, TYPE 2,3,4 OR 5 184.000  LF $485.00 $89,240.00

CATEGORY TOTAL: $467,123.70
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DETAIL COST ESTIMATE
10/13/2023

09:19 AM

CONTROL NUMBER: 61457 PRIME PROJECT NO.: RRZ-TMT-1705(3) CONTRACT ID: 61457

CONTROL NO. SEQ NO.: 61457  000 GRAD MSE WALL CONC PAVE CULV SEED BR ELEC SIGN
PROJECT STATIONING - FROM STATION: 122+65.00 TO 153+46.20

CATEGORY: 0050 GROUP 5 SEEDING (85% RRZ, 5%TMT AND 10% LPA)
STATUS CODE: WORK PHASE: 004

FUNDING SOURCE PARTICIPATION PRIORITY
4283A CITY OF LEXINGTON 10.00%     1
RRZ0A RAIL HIGHWAY CROSSING HAZARD ELIM 85.00%     1
0007A TRAIN MILE TAX 5.00%     1
PPM FUNDING SECTION: COST ACCOUNTING CODE: 6390
  CONSTRUCTION TYPE: Y003 LANDSCAPING (PLANTING AND RELATED WORK)
 CONST TYPE SUPPLMT: Y003 LANDSCAPING (PLANTING AND RELATED WORK)
WORK CLASSIFICATION: 5000 LANDSCAPING
 CONSTRUCTION CLASS: 5000 LANDSCAPING CAT LENGTH: 

            FROM STA: TO STA:  CAT WIDTH: 

LINE
NO.

ITEM
NUMBER

ITEM
DESCRIPTION

ESTIMATED 
QUANTITY

ITEM
UNIT

UNIT
PRICE AMOUNT

0094 0030.50 MOBILIZATION 1.000  LUMP $3,400.00 $3,400.00
0095 L001.01 SEEDING, TYPE A 5.700  ACRE $1,500.00 $8,550.00
0096 L001.02 SEEDING, TYPE B 6.000  ACRE $1,500.00 $9,000.00
0097 L006.00 COVER CROP SEEDING 12.000  ACRE $550.00 $6,600.00
0098 L019.13 EROSION CONTROL, CLASS 1D 1,473.000  SY $2.50 $3,682.50
0099 L032.75 MULCH ENGINEERS ESTIMATE SHOWS MULCH (2TON/AC-HAY OR 2.25 

TON/AC-STRAW)
26.000  TON $250.00 $6,500.00

CATEGORY TOTAL: $37,732.50
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DETAIL COST ESTIMATE
10/13/2023

09:19 AM

CONTROL NUMBER: 61457 PRIME PROJECT NO.: RRZ-TMT-1705(3) CONTRACT ID: 61457

CONTROL NO. SEQ NO.: 61457  000 GRAD MSE WALL CONC PAVE CULV SEED BR ELEC SIGN
PROJECT STATIONING - FROM STATION: 122+65.00 TO 153+46.20

CATEGORY: 0060 GROUP 6 BRIDGE AT STATION 142+95
3-SPAN PRESTRESSED CONCRETE GIRDER BRIDGE - NEW (85% RRZ, 5%TMT, 5% UPRR AND 5% LPA)

STATUS CODE: WORK PHASE: 004
FUNDING SOURCE PARTICIPATION PRIORITY
4283 CITY OF LEXINGTON 5.00%     1
RRZ0 RAIL HIGHWAY CROSSING HAZARD ELIM 85.00%     1
0007 TRAIN MILE TAX 5.00%     1
8000 UNION PACIFIC RAILROAD COMPANY 5.00%     1
4283C CITY OF LEXINGTON 10.00%     2
RRZ0C RAIL HIGHWAY CROSSING HAZARD ELIM 85.00%     2
0007B TRAIN MILE TAX 5.00%     2
PPM FUNDING SECTION: COST ACCOUNTING CODE: 6390
  CONSTRUCTION TYPE: X181 P/S CONCRETE GIRDER BRIDGE OVER RAILROAD
 CONST TYPE SUPPLMT: 
WORK CLASSIFICATION: 6000 BRIDGES
 CONSTRUCTION CLASS: 6000 BRIDGES CAT LENGTH: 

            FROM STA: TO STA:  CAT WIDTH: 

LINE
NO.

ITEM
NUMBER

ITEM
DESCRIPTION

ESTIMATED 
QUANTITY

ITEM
UNIT

UNIT
PRICE AMOUNT

0100 0030.60 MOBILIZATION 1.000  LUMP $351,800.00 $351,800.00
0101 3050.15 CONCRETE FOR PAVEMENT APPROACHES CLASS 47BD-4000 210.300  CY $675.00 $141,952.50
0102 3051.10 EPOXY COATED REINFORCING STEEL FOR PAVEMENT APPROACHES 37,390.000  LB $2.50 $93,475.00
0103 6000.10 ABUTMENT NO.1 EXCAVATION ( 715.000 )  CY $57.00 $40,755.00
0104 6000.20 PIER NO.1 EXCAVATION ( 58.000 )  CY $270.00 $15,660.00
0105 6005.36 PRECOMPRESSED POLYURETHANE FOAM JOINT, TYPE A 92.600  LF $105.00 $9,723.00
0106 6005.65 EXPANSION BEARING, PTFE TYPE 10.000  EACH $2,650.00 $26,500.00
0107 6005.83 FIXED BEARING 10.000  EACH $1,500.00 $15,000.00
0108 6010.22 CLASS 47B-3000 CONCRETE FOR BRIDGE 770.000  CY $750.00 $577,500.00
0109 6010.26 CLASS 47BD-4000 CONCRETE FOR BRIDGE 579.600  CY $1,050.00 $608,580.00
0110 6011.11 PRECAST/PRESTRESSED CONCRETE SUPERSTRUCTURE AT STATION 

143+95.00
( 385.000 )  CY $2,077.92 $800,000.01

0111 6094.90 EXPANDED POLYSTYRENE GEOFOAM 1,355.000  CY $190.00 $257,450.00
0112 6095.00 STEEL DIAPHRAGM 8.000  EACH $2,075.00 $16,600.00
0113 6107.00 CONCRETE SLOPE PROTECTION 20.200  SY $250.00 $5,050.00
0114 6131.50 EPOXY COATED REINFORCING STEEL 229,098.000  LB $1.75 $400,921.50
0115 6139.50 SUBSURFACE DRAINAGE MATTING 476.400  SY $45.00 $21,438.00
0116 6210.50 PIPE PILING 12 INCH STEEL PIPE PILING 3,995.000  LF $75.00 $299,625.00
0117 6251.00 TEST PILE 6.000  EACH $8,000.00 $48,000.00
0118 6404.16 6' PEDESTRIAN RAILING (CHAIN LINK TYPE) 434.000  LF $175.00 $75,950.00
0119 6601.15 1 1/2" CONDUIT IN BRIDGE 432.600  LF $42.00 $18,169.20
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DETAIL COST ESTIMATE
10/13/2023

09:19 AM

LINE
NO.

ITEM
NUMBER

ITEM
DESCRIPTION

ESTIMATED 
QUANTITY

ITEM
UNIT

UNIT
PRICE AMOUNT

0120 8091.00 GRANULAR BACKFILL 766.000  CY $60.00 $45,960.00

( ) WILL BE BID AS LUMP SUM CATEGORY TOTAL: $3,870,109.21
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DETAIL COST ESTIMATE
10/13/2023

09:19 AM

CONTROL NUMBER: 61457 PRIME PROJECT NO.: RRZ-TMT-1705(3) CONTRACT ID: 61457

CONTROL NO. SEQ NO.: 61457  000 GRAD MSE WALL CONC PAVE CULV SEED BR ELEC SIGN
PROJECT STATIONING - FROM STATION: 122+65.00 TO 153+46.20

CATEGORY: 0082 GROUP 8B ELECTRICAL (85% RRZ, 5%TMT AND 10% LPA)
STATUS CODE: WORK PHASE: 004

FUNDING SOURCE PARTICIPATION PRIORITY
4283A CITY OF LEXINGTON 10.00%     1
RRZ0A RAIL HIGHWAY CROSSING HAZARD ELIM 85.00%     1
0007A TRAIN MILE TAX 5.00%     1
PPM FUNDING SECTION: COST ACCOUNTING CODE: 6390
  CONSTRUCTION TYPE: Y030 HIGHWAY LIGHTING
 CONST TYPE SUPPLMT: Y030 HIGHWAY LIGHTING
WORK CLASSIFICATION: 8000 ELECTRICAL
 CONSTRUCTION CLASS: 8000 ELECTRICAL CAT LENGTH: 

            FROM STA: TO STA:  CAT WIDTH: 

LINE
NO.

ITEM
NUMBER

ITEM
DESCRIPTION

ESTIMATED 
QUANTITY

ITEM
UNIT

UNIT
PRICE AMOUNT

0121 0030.80 MOBILIZATION 0.650  LUMP $50,400.00 $32,760.00
0122 A001.01 PULL BOX, TYPE PB-1 15.000  EACH $1,600.00 $24,000.00
0123 A001.05 PULL BOX, TYPE PB-2 3.000  EACH $2,300.00 $6,900.00
0124 A020.37 LIGHTING CONTROL CENTER, TYPE R-3 1.000  EACH $13,000.00 $13,000.00
0125 A069.19 1 1/2-INCH  CONDUIT IN BARRIER 42.000  LF $45.00 $1,890.00
0126 A070.10 1 1/2-INCH CONDUIT IN TRENCH 5,447.000  LF $8.00 $43,576.00
0127 A072.10 1 1/2-INCH CONDUIT UNDER ROADWAY 801.000  LF $20.00 $16,020.00
0128 A074.12 1 1/2-INCH CONDUIT, JACKED 143.000  LF $30.00 $4,290.00
0129 A080.13 STREET LIGHTING CABLE, NO. 4 BARE 13,138.000  LF $1.75 $22,991.50
0130 A080.15 STREET LIGHTING CABLE, NO. 4 USE 5,552.000  LF $2.50 $13,880.00
0131 A080.24 STREET LIGHTING CABLE, NO. 6 USE 7,110.000  LF $4.00 $28,440.00
0132 A520.69 STREET LIGHTING UNIT, TYPE SL-BT-40-12-LED 23.000  EACH $6,500.00 $149,500.00
0133 A630.00 REMOVE LIGHT POLE 2.000  EACH $450.00 $900.00

CATEGORY TOTAL: $358,147.50
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DETAIL COST ESTIMATE
10/13/2023

09:19 AM

CONTROL NUMBER: 61457 PRIME PROJECT NO.: RRZ-TMT-1705(3) CONTRACT ID: 61457

CONTROL NO. SEQ NO.: 61457  000 GRAD MSE WALL CONC PAVE CULV SEED BR ELEC SIGN
PROJECT STATIONING - FROM STATION: 122+65.00 TO 153+46.20

CATEGORY: 0083 GROUP 8B ELECTRICAL (85% RRZ, 5%TMT, 5% UPRR AND 5% LPA)
STATUS CODE: WORK PHASE: 004

FUNDING SOURCE PARTICIPATION PRIORITY
4283 CITY OF LEXINGTON 5.00%     1
RRZ0 RAIL HIGHWAY CROSSING HAZARD ELIM 85.00%     1
0007 TRAIN MILE TAX 5.00%     1
8000 UNION PACIFIC RAILROAD COMPANY 5.00%     1
4283C CITY OF LEXINGTON 10.00%     2
RRZ0C RAIL HIGHWAY CROSSING HAZARD ELIM 85.00%     2
0007B TRAIN MILE TAX 5.00%     2
PPM FUNDING SECTION: COST ACCOUNTING CODE: 
  CONSTRUCTION TYPE: Y030 HIGHWAY LIGHTING
 CONST TYPE SUPPLMT: Y030 HIGHWAY LIGHTING
WORK CLASSIFICATION: 8000 ELECTRICAL
 CONSTRUCTION CLASS: 8000 ELECTRICAL CAT LENGTH: 

            FROM STA: TO STA:  CAT WIDTH: 

LINE
NO.

ITEM
NUMBER

ITEM
DESCRIPTION

ESTIMATED 
QUANTITY

ITEM
UNIT

UNIT
PRICE AMOUNT

0134 0030.80 MOBILIZATION 0.350  LUMP $50,400.00 $17,640.00
0135 A001.05 PULL BOX, TYPE PB-2 2.000  EACH $2,300.00 $4,600.00
0136 A069.19 1 1/2-INCH  CONDUIT IN BARRIER 1,728.000  LF $45.00 $77,760.00
0137 A070.10 1 1/2-INCH CONDUIT IN TRENCH 100.000  LF $8.00 $800.00
0138 A080.13 STREET LIGHTING CABLE, NO. 4 BARE 1,828.000  LF $1.75 $3,199.00
0139 A080.24 STREET LIGHTING CABLE, NO. 6 USE 3,656.000  LF $4.00 $14,624.00
0140 A520.84 STREET LIGHTING UNIT, TYPE SL-S-40-4-LED25 10.000  EACH $7,800.00 $78,000.00

CATEGORY TOTAL: $196,623.00
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DETAIL COST ESTIMATE
10/13/2023

09:19 AM

CONTROL NUMBER: 61457 PRIME PROJECT NO.: RRZ-TMT-1705(3) CONTRACT ID: 61457

CONTROL NO. SEQ NO.: 61457  000 GRAD MSE WALL CONC PAVE CULV SEED BR ELEC SIGN
PROJECT STATIONING - FROM STATION: 122+65.00 TO 153+46.20

CATEGORY: 0084 GROUP 8C SIGNING
STATUS CODE: WORK PHASE: 004

FUNDING SOURCE PARTICIPATION PRIORITY
4283A CITY OF LEXINGTON 10.00%     1
RRZ0A RAIL HIGHWAY CROSSING HAZARD ELIM 85.00%     1
0007A TRAIN MILE TAX 5.00%     1
PPM FUNDING SECTION: COST ACCOUNTING CODE: 6390
  CONSTRUCTION TYPE: Y035 HWY INFO. SYSTEM (SIGNING)
 CONST TYPE SUPPLMT: Y035 HWY INFO. SYSTEM (SIGNING)
WORK CLASSIFICATION: 8200 PERMANENT SIGNING
 CONSTRUCTION CLASS: 8300 SIGNING CAT LENGTH: 

            FROM STA: TO STA:  CAT WIDTH: 

LINE
NO.

ITEM
NUMBER

ITEM
DESCRIPTION

ESTIMATED 
QUANTITY

ITEM
UNIT

UNIT
PRICE AMOUNT

0141 0030.81 MOBILIZATION 0.990  LUMP $2,000.00 $1,980.00
0142 7321.00 TYPE A SIGN 354.000  SF $53.00 $18,762.00
0143 7333.00 SIGN POST 94.000  EACH $350.00 $32,900.00

CATEGORY TOTAL: $53,642.00
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DETAIL COST ESTIMATE
10/13/2023

09:19 AM

CONTROL NUMBER: 61457 PRIME PROJECT NO.: RRZ-TMT-1705(3) CONTRACT ID: 61457

CONTROL NO. SEQ NO.: 61457  000 GRAD MSE WALL CONC PAVE CULV SEED BR ELEC SIGN
PROJECT STATIONING - FROM STATION: 122+65.00 TO 153+46.20

CATEGORY: 0085 GROUP 8C SIGNING
STATUS CODE: WORK PHASE: 004

FUNDING SOURCE PARTICIPATION PRIORITY
4283 CITY OF LEXINGTON 5.00%     1
RRZ0 RAIL HIGHWAY CROSSING HAZARD ELIM 85.00%     1
0007 TRAIN MILE TAX 5.00%     1
8000 UNION PACIFIC RAILROAD COMPANY 5.00%     1
4283C CITY OF LEXINGTON 10.00%     2
RRZ0C RAIL HIGHWAY CROSSING HAZARD ELIM 85.00%     2
0007B TRAIN MILE TAX 5.00%     2
PPM FUNDING SECTION: COST ACCOUNTING CODE: 6390
  CONSTRUCTION TYPE: Y035 HWY INFO. SYSTEM (SIGNING)
 CONST TYPE SUPPLMT: Y035 HWY INFO. SYSTEM (SIGNING)
WORK CLASSIFICATION: 8200 PERMANENT SIGNING
 CONSTRUCTION CLASS: 8300 SIGNING CAT LENGTH: 

            FROM STA: TO STA:  CAT WIDTH: 

LINE
NO.

ITEM
NUMBER

ITEM
DESCRIPTION

ESTIMATED 
QUANTITY

ITEM
UNIT

UNIT
PRICE AMOUNT

0144 0030.81 MOBILIZATION 0.010  LUMP $2,000.00 $20.00
0145 7321.00 TYPE A SIGN 6.000  SF $53.00 $318.00
0146 7333.00 SIGN POST 1.000  EACH $350.00 $350.00

CATEGORY TOTAL: $688.00
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DETAIL COST ESTIMATE
10/13/2023

09:19 AM

CONTROL NUMBER: 61457 PRIME PROJECT NO.: RRZ-TMT-1705(3) CONTRACT ID: 61457

CONTROL NO. SEQ NO.: 61457  000 GRAD MSE WALL CONC PAVE CULV SEED BR ELEC SIGN
PROJECT STATIONING - FROM STATION: 122+65.00 TO 153+46.20

CATEGORY: 0100 GROUP 10 GENERAL ITEMS (85% RRZ, 5%TMT AND 10% LPA)
STATUS CODE: WORK PHASE: 004

FUNDING SOURCE PARTICIPATION PRIORITY
4283A CITY OF LEXINGTON 10.00%     1
RRZ0A RAIL HIGHWAY CROSSING HAZARD ELIM 85.00%     1
0007A TRAIN MILE TAX 5.00%     1
PPM FUNDING SECTION: COST ACCOUNTING CODE: 6390
  CONSTRUCTION TYPE: K000 ALL OTHERS
 CONST TYPE SUPPLMT: K000 ALL OTHERS
WORK CLASSIFICATION: 9900 GENERAL ITEMS
 CONSTRUCTION CLASS: 9900 GENERAL ITEMS CAT LENGTH: 

            FROM STA: TO STA:  CAT WIDTH: 

LINE
NO.

ITEM
NUMBER

ITEM
DESCRIPTION

ESTIMATED 
QUANTITY

ITEM
UNIT

UNIT
PRICE AMOUNT

0147 0001.10 BARRICADE, TYPE III 3,604.000  BDAY $2.72 $9,811.89
0148 0001.75 TEMPORARY SIGN DAY 38,244.000  EACH $1.21 $46,227.44
0149 0001.97 BARRICADE SIGN DAY 2,902.000  EACH $2.65 $7,690.30
0150 0002.28 TEMPORARY PAVEMENT MARKING REMOVAL 8,240.000  LF $0.60 $4,944.00
0151 0002.31 TEMPORARY PAVEMENT MARKING 21,440.000  LF $0.60 $12,864.00
0152 0002.85 TUBULAR POST 45.000  EACH $20.34 $915.08
0153 0003.04 PORTABLE DYNAMIC MESSAGE BOARDS 30.000  DAY $139.60 $4,188.13
0154 0005.00 TRAFFIC CONTROL 0.400  EACH $651,600.00 $260,640.00
0155 0010.04 FIELD OFFICE 0.400  EACH $30,000.00 $12,000.00
0156 0020.00 TRAINING 40.000  HOUR $2.00 $80.00
0157 0030.00 MOBILIZATION 0.400  LUMP $85,000.00 $34,000.00
0158 1017.50 CONSTRUCTION STAKING AND SURVEYING 0.400  LUMP $13,200.00 $5,280.00
0159 1995.00 STABILIZED CONSTRUCTION EXIT 2.000  EACH $3,000.00 $6,000.00
0160 9110.01 RENTAL OF LOADER, FULLY OPERATED 15.000  HOUR $121.14 $1,817.11
0161 9110.02 RENTAL OF MOTOR GRADER, FULLY OPERATED 15.000  HOUR $122.47 $1,837.12
0162 9110.03 RENTAL OF DUMP TRUCK, FULLY OPERATED 15.000  HOUR $105.83 $1,587.49
0163 9110.07 RENTAL OF SKID LOADER, FULLY OPERATED 15.000  HOUR $119.67 $1,795.11
0164 L022.75 TEMPORARY SILT CHECK 500.000  LF $5.32 $2,661.75
0165 L032.70 TEMPORARY MULCH 5.000  TON $256.75 $1,283.75
0166 L860.50 ENVIRONMENTAL COMMITMENTS - CONTRACTOR COMPLIANCE 1.000  LUMP $5,000.00 $5,000.00
0167 L860.51 ENVIRONMENTAL INCENTIVE 1.000  EACH $500.00 $500.00
0168 L860.52 ENVIRONMENTAL DISINCENTIVE 1.000  CDAY ($500.00) ($500.00)

CATEGORY TOTAL: $420,623.17
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DETAIL COST ESTIMATE
10/13/2023

09:19 AM

CONTROL NUMBER: 61457 PRIME PROJECT NO.: RRZ-TMT-1705(3) CONTRACT ID: 61457

CONTROL NO. SEQ NO.: 61457  000 GRAD MSE WALL CONC PAVE CULV SEED BR ELEC SIGN
PROJECT STATIONING - FROM STATION: 122+65.00 TO 153+46.20

CATEGORY: 0101 GROUP 10 GENERAL (85% RRZ, 5%TMT, 5% UPRR AND 5% LPA)
STATUS CODE: WORK PHASE: 004

FUNDING SOURCE PARTICIPATION PRIORITY
4283 CITY OF LEXINGTON 5.00%     1
RRZ0 RAIL HIGHWAY CROSSING HAZARD ELIM 85.00%     1
0007 TRAIN MILE TAX 5.00%     1
8000 UNION PACIFIC RAILROAD COMPANY 5.00%     1
4283C CITY OF LEXINGTON 10.00%     2
RRZ0C RAIL HIGHWAY CROSSING HAZARD ELIM 85.00%     2
0007B TRAIN MILE TAX 5.00%     2
PPM FUNDING SECTION: COST ACCOUNTING CODE: 6390
  CONSTRUCTION TYPE: K000 ALL OTHERS
 CONST TYPE SUPPLMT: K000 ALL OTHERS
WORK CLASSIFICATION: 9900 GENERAL ITEMS
 CONSTRUCTION CLASS: 9900 GENERAL ITEMS CAT LENGTH: 

            FROM STA: TO STA:  CAT WIDTH: 

LINE
NO.

ITEM
NUMBER

ITEM
DESCRIPTION

ESTIMATED 
QUANTITY

ITEM
UNIT

UNIT
PRICE AMOUNT

0169 0005.00 TRAFFIC CONTROL 0.600  EACH $651,600.00 $390,960.00
0170 0010.04 FIELD OFFICE 0.600  EACH $30,000.00 $18,000.00
0171 0030.00 MOBILIZATION 0.600  LUMP $85,000.00 $51,000.00
0172 1017.50 CONSTRUCTION STAKING AND SURVEYING 0.600  LUMP $13,200.00 $7,920.00
0173 1995.00 STABILIZED CONSTRUCTION EXIT 1.000  EACH $3,000.00 $3,000.00

CATEGORY TOTAL: $470,880.00
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DETAIL COST ESTIMATE
10/13/2023

09:19 AM

CONTROL NUMBER: 61457 PRIME PROJECT NO.: RRZ-TMT-1705(3) CONTRACT ID: 61457

CONTROL NO. SEQ NO.: 61457  000 GRAD MSE WALL CONC PAVE CULV SEED BR ELEC SIGN
PROJECT STATIONING - FROM STATION: 122+65.00 TO 153+46.20

CATEGORY: 9100 PRELIMINARY ENGINEERING
STATUS CODE: 45 WORK PHASE: 001

FUNDING SOURCE PARTICIPATION PRIORITY
4283B CITY OF LEXINGTON 20.00%     1
HSIP HIGHWAY SAFETY IMPR PROG 80.00%     1
PPM FUNDING SECTION: COST ACCOUNTING CODE: 6390
  CONSTRUCTION TYPE: PENG PRELIMINARY ENGINEERING
 CONST TYPE SUPPLMT: PENG PRELIMINARY ENGINEERING
WORK CLASSIFICATION: 0001 PRELIMINARY ENGINEERING
 CONSTRUCTION CLASS: 0001 PRELIMINARY ENGINEERING CAT LENGTH: 

            FROM STA: TO STA:  CAT WIDTH: 

LINE
NO.

ITEM
NUMBER

ITEM
DESCRIPTION

ESTIMATED 
QUANTITY

ITEM
UNIT

UNIT
PRICE AMOUNT

0174 B001.00 PRELIMINARY ENGINEERING 1.000  EACH $25,168.28 $25,168.28

CATEGORY TOTAL: $25,168.28
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DETAIL COST ESTIMATE
10/13/2023

09:19 AM

CONTROL NUMBER: 61457 PRIME PROJECT NO.: RRZ-TMT-1705(3) CONTRACT ID: 61457

CONTROL NO. SEQ NO.: 61457  000 GRAD MSE WALL CONC PAVE CULV SEED BR ELEC SIGN
PROJECT STATIONING - FROM STATION: 122+65.00 TO 153+46.20

CATEGORY: 9101 PRELIMINARY ENGINEERING
STATUS CODE: 45 WORK PHASE: 001

FUNDING SOURCE PARTICIPATION PRIORITY
4283C CITY OF LEXINGTON 10.00%     1
RRZ0B RAIL HIGHWAY CROSSING HAZARD ELIM 90.00%     1
PPM FUNDING SECTION: COST ACCOUNTING CODE: 6390
  CONSTRUCTION TYPE: PENG PRELIMINARY ENGINEERING
 CONST TYPE SUPPLMT: PENG PRELIMINARY ENGINEERING
WORK CLASSIFICATION: 0001 PRELIMINARY ENGINEERING
 CONSTRUCTION CLASS: 0001 PRELIMINARY ENGINEERING CAT LENGTH: 

            FROM STA: TO STA:  CAT WIDTH: 

LINE
NO.

ITEM
NUMBER

ITEM
DESCRIPTION

ESTIMATED 
QUANTITY

ITEM
UNIT

UNIT
PRICE AMOUNT

0175 B001.00 PRELIMINARY ENGINEERING 1.000  EACH $789,051.72 $789,051.72

CATEGORY TOTAL: $789,051.72
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DETAIL COST ESTIMATE
10/13/2023

09:19 AM

CONTROL NUMBER: 61457 PRIME PROJECT NO.: RRZ-TMT-1705(3) CONTRACT ID: 61457

CONTROL NO. SEQ NO.: 61457  000 GRAD MSE WALL CONC PAVE CULV SEED BR ELEC SIGN
PROJECT STATIONING - FROM STATION: 122+65.00 TO 153+46.20

CATEGORY: 9102 PRELIMINARY ENGINEERING
STATUS CODE: 45 WORK PHASE: 001

FUNDING SOURCE PARTICIPATION PRIORITY
4283C CITY OF LEXINGTON 100.00%     1
PPM FUNDING SECTION: COST ACCOUNTING CODE: 6310
  CONSTRUCTION TYPE: PENG PRELIMINARY ENGINEERING
 CONST TYPE SUPPLMT: PENG PRELIMINARY ENGINEERING
WORK CLASSIFICATION: 0001 PRELIMINARY ENGINEERING
 CONSTRUCTION CLASS: 0001 PRELIMINARY ENGINEERING CAT LENGTH: 

            FROM STA: TO STA:  CAT WIDTH: 

LINE
NO.

ITEM
NUMBER

ITEM
DESCRIPTION

ESTIMATED 
QUANTITY

ITEM
UNIT

UNIT
PRICE AMOUNT

0176 B001.00 PRELIMINARY ENGINEERING 1.000  EACH $912,020.41 $912,020.41

CATEGORY TOTAL: $912,020.41
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DETAIL COST ESTIMATE
10/13/2023

09:19 AM

CONTROL NUMBER: 61457 PRIME PROJECT NO.: RRZ-TMT-1705(3) CONTRACT ID: 61457

CONTROL NO. SEQ NO.: 61457  000 GRAD MSE WALL CONC PAVE CULV SEED BR ELEC SIGN
PROJECT STATIONING - FROM STATION: 122+65.00 TO 153+46.20

CATEGORY: 9200 RIGHT-OF-WAY
STATUS CODE: 45 WORK PHASE: 002

FUNDING SOURCE PARTICIPATION PRIORITY
4283A CITY OF LEXINGTON 10.00%     1
RRZ0A RAIL HIGHWAY CROSSING HAZARD ELIM 85.00%     1
0007A TRAIN MILE TAX 5.00%     1
PPM FUNDING SECTION: COST ACCOUNTING CODE: 6390
  CONSTRUCTION TYPE: ROWA RIGHT OF WAY
 CONST TYPE SUPPLMT: ROWA ROW OF WAY
WORK CLASSIFICATION: 0002 RIGHT-OF-WAY
 CONSTRUCTION CLASS: 0002 RIGHT-OF-WAY CAT LENGTH: 

            FROM STA: TO STA:  CAT WIDTH: 

LINE
NO.

ITEM
NUMBER

ITEM
DESCRIPTION

ESTIMATED 
QUANTITY

ITEM
UNIT

UNIT
PRICE AMOUNT

0177 B050.00 RIGHT-OF-WAY 1.000  EACH $1,045,100.00 $1,045,100.00

CATEGORY TOTAL: $1,045,100.00
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DETAIL COST ESTIMATE
10/13/2023

09:19 AM

CONTROL NUMBER: 61457 PRIME PROJECT NO.: RRZ-TMT-1705(3) CONTRACT ID: 61457

CONTROL NO. SEQ NO.: 61457  000 GRAD MSE WALL CONC PAVE CULV SEED BR ELEC SIGN
PROJECT STATIONING - FROM STATION: 122+65.00 TO 153+46.20

CATEGORY: 9300 UTILITIES
STATUS CODE: 45 WORK PHASE: 003

FUNDING SOURCE PARTICIPATION PRIORITY
4283A CITY OF LEXINGTON 10.00%     1
RRZ0A RAIL HIGHWAY CROSSING HAZARD ELIM 85.00%     1
0007A TRAIN MILE TAX 5.00%     1
PPM FUNDING SECTION: COST ACCOUNTING CODE: 6390
  CONSTRUCTION TYPE: Y060 UTILITY ADJUSTMENT
 CONST TYPE SUPPLMT: Y060 UTILITY ADJUSTMENT
WORK CLASSIFICATION: 0003 WORK BY UTILITIES
 CONSTRUCTION CLASS: 0003 WORK BY UTILITIES CAT LENGTH: 

            FROM STA: TO STA:  CAT WIDTH: 

LINE
NO.

ITEM
NUMBER

ITEM
DESCRIPTION

ESTIMATED 
QUANTITY

ITEM
UNIT

UNIT
PRICE AMOUNT

0178 B003.00 UTILITIES 1.000  EACH $200,000.00 $200,000.00

CATEGORY TOTAL: $200,000.00
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DETAIL COST ESTIMATE
10/13/2023

09:19 AM

CONTROL NUMBER: 61457 PRIME PROJECT NO.: RRZ-TMT-1705(3) CONTRACT ID: 61457

CONTROL NO. SEQ NO.: 61457  000 GRAD MSE WALL CONC PAVE CULV SEED BR ELEC SIGN
PROJECT STATIONING - FROM STATION: 122+65.00 TO 153+46.20

CATEGORY: 9302 RAILROAD
STATUS CODE: 45 WORK PHASE: 003

FUNDING SOURCE PARTICIPATION PRIORITY
4283A CITY OF LEXINGTON 10.00%     1
RRZ0A RAIL HIGHWAY CROSSING HAZARD ELIM 85.00%     1
0007A TRAIN MILE TAX 5.00%     1
PPM FUNDING SECTION: COST ACCOUNTING CODE: 6310
  CONSTRUCTION TYPE: K000 ALL OTHERS
 CONST TYPE SUPPLMT: K000 ALL OTHERS
WORK CLASSIFICATION: 0004 WORK BY RAILROAD
 CONSTRUCTION CLASS: 0004 WORK BY RAILROAD COMPANY CAT LENGTH: 

            FROM STA: TO STA:  CAT WIDTH: 

LINE
NO.

ITEM
NUMBER

ITEM
DESCRIPTION

ESTIMATED 
QUANTITY

ITEM
UNIT

UNIT
PRICE AMOUNT

0179 B130.00 NON-BID RAILROAD 1.000  LUMP $155,000.00 $155,000.00

CATEGORY TOTAL: $155,000.00
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DETAIL COST ESTIMATE
10/13/2023

09:19 AM

CONTROL NUMBER: 61457 PRIME PROJECT NO.: RRZ-TMT-1705(3) CONTRACT ID: 61457

CONTROL NO. SEQ NO.: 61457  000 GRAD MSE WALL CONC PAVE CULV SEED BR ELEC SIGN
PROJECT STATIONING - FROM STATION: 122+65.00 TO 153+46.20

CATEGORY: 9500 CONSTRUCTION ENGINEERING
STATUS CODE: 45 WORK PHASE: 005

FUNDING SOURCE PARTICIPATION PRIORITY
4283A CITY OF LEXINGTON 10.00%     1
RRZ0A RAIL HIGHWAY CROSSING HAZARD ELIM 85.00%     1
0007A TRAIN MILE TAX 5.00%     1
PPM FUNDING SECTION: COST ACCOUNTING CODE: 6390
  CONSTRUCTION TYPE: CENG CONSTRUCTION ENGINEERING
 CONST TYPE SUPPLMT: CENG CONSTRUCTION ENGINEERING
WORK CLASSIFICATION: 0006 CONSTRUCTION ENGINEERING
 CONSTRUCTION CLASS: 0006 CONSTRUCTION ENGINEERING CAT LENGTH: 

            FROM STA: TO STA:  CAT WIDTH: 

LINE
NO.

ITEM
NUMBER

ITEM
DESCRIPTION

ESTIMATED 
QUANTITY

ITEM
UNIT

UNIT
PRICE AMOUNT

0180 B005.00 CONSTRUCTION ENGINEERING 0.140  EACH $6,929,089.54 $970,072.54
0181 B005.05 CONSTRUCTION ENGINEERING (STATE REP) 0.010  EACH $6,929,089.54 $69,290.90
0182 B005.06 CONSTRUCTION ENGINEERING (NDOT AUDIT) 0.500  EACH $2,500.00 $1,250.00

CATEGORY TOTAL: $1,040,613.44
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DETAIL COST ESTIMATE
10/13/2023

09:19 AM

CONTROL NUMBER: 61457 PRIME PROJECT NO.: RRZ-TMT-1705(3) CONTRACT ID: 61457

CONTROL NO. SEQ NO.: 61457  000 GRAD MSE WALL CONC PAVE CULV SEED BR ELEC SIGN
PROJECT STATIONING - FROM STATION: 122+65.00 TO 153+46.20

CATEGORY: 9501 CONSTRUCTION ENGINEERING
STATUS CODE: 45 WORK PHASE: 005

FUNDING SOURCE PARTICIPATION PRIORITY
4283 CITY OF LEXINGTON 5.00%     1
RRZ0 RAIL HIGHWAY CROSSING HAZARD ELIM 85.00%     1
0007 TRAIN MILE TAX 5.00%     1
8000 UNION PACIFIC RAILROAD COMPANY 5.00%     1
4283C CITY OF LEXINGTON 10.00%     2
RRZ0C RAIL HIGHWAY CROSSING HAZARD ELIM 85.00%     2
0007B TRAIN MILE TAX 5.00%     2
PPM FUNDING SECTION: COST ACCOUNTING CODE: 6390
  CONSTRUCTION TYPE: CENG CONSTRUCTION ENGINEERING
 CONST TYPE SUPPLMT: CENG CONSTRUCTION ENGINEERING
WORK CLASSIFICATION: 0006 CONSTRUCTION ENGINEERING
 CONSTRUCTION CLASS: 0006 CONSTRUCTION ENGINEERING CAT LENGTH: 

            FROM STA: TO STA:  CAT WIDTH: 

LINE
NO.

ITEM
NUMBER

ITEM
DESCRIPTION

ESTIMATED 
QUANTITY

ITEM
UNIT

UNIT
PRICE AMOUNT

0183 B005.00 CONSTRUCTION ENGINEERING 0.140  EACH $10,052,971.42 $1,407,416.00
0184 B005.05 CONSTRUCTION ENGINEERING (STATE REP) 0.010  EACH $10,052,971.42 $100,529.71
0185 B005.06 CONSTRUCTION ENGINEERING (NDOT AUDIT) 0.500  EACH $2,500.00 $1,250.00

CATEGORY TOTAL: $1,509,195.71

PROJECT TOTAL (BID COST): $16,982,060.96

PROJECT TOTAL (NONBID COST): $5,676,149.56

ESTIMATE TOTAL: $22,658,210.52
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DETAIL COST ESTIMATE
10/13/2023

09:19 AM

ESTIMATE NUMBER: 61457 FUNDING SUMMARY

PROJECT
CONTROL NO. CATEGORY COST CONSTRUCTION

PERCENT
ENGINEERING

AMOUNT
TOTAL

AMOUNT
FUNDING
SOURCE

FUNDING
AMOUNT

61457  000 0010  GROUP 1 GRADING (85% RRZ- 5%TMT AND 10% LPA)
$2,348,671.00 2.00% $46,973.42 $2,395,644.42  0007A $119,782.22

4283A $239,564.44
RRZ0A $2,036,297.76

TOTAL FOR CATEGORY 0010 $2,395,644.42

61457  000 0011  GROUP 1A MSE WALLS (85% RRZ- 5%TMT AND 10% LPA)
$88,101.76 2.00% $1,762.04 $89,863.80  0007A $4,493.19

4283A $8,986.38
RRZ0A $76,384.23

TOTAL FOR CATEGORY 0011 $89,863.80

61457  000 0012  GROUP 1 GRADING (85% RRZ- 5%TMT, 5% UPRR AND 5% LPA)
$138,833.00 2.00% $2,776.66 $141,609.66  0007 $7,080.48

0007B $0.00
4283 $7,080.48

4283C $0.00
8000 $7,080.48
RRZ0 $120,368.21

RRZ0C $0.00
TOTAL FOR CATEGORY 0012 $141,609.66

61457  000 0013  GROUP 1A MSE WALLS (85% RRZ, 5%TMT, 5% UPRR AND 5% LPA)
$4,236,748.00 2.00% $84,734.96 $4,321,482.96  0007 $216,074.15

0007B $0.00
4283 $216,074.15

4283C $0.00
8000 $216,074.15
RRZ0 $3,673,260.52

RRZ0C $0.00
TOTAL FOR CATEGORY 0013 $4,321,482.96

61457  000 0030  GROUP 3 CONCRETE PAVEMENT (85% RRZ, 5%TMT AND 10% LPA)
$3,155,047.91 2.00% $63,100.96 $3,218,148.87  0007A $160,907.44

4283A $321,814.89
RRZ0A $2,735,426.54

TOTAL FOR CATEGORY 0030 $3,218,148.87

61457  000 0031  GROUP 3 SURFACING (85% RRZ, 5%TMT, 5% UPRR AND 5% LPA)
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DETAIL COST ESTIMATE
10/13/2023

09:19 AM

ESTIMATE NUMBER: 61457 FUNDING SUMMARY

PROJECT
CONTROL NO. CATEGORY COST CONSTRUCTION

PERCENT
ENGINEERING

AMOUNT
TOTAL

AMOUNT
FUNDING
SOURCE

FUNDING
AMOUNT

$1,139,090.21 2.00% $22,781.80 $1,161,872.01  0007 $58,093.60
0007B $0.00
4283 $58,093.60

4283C $0.00
8000 $58,093.60
RRZ0 $987,591.21

RRZ0C $0.00
TOTAL FOR CATEGORY 0031 $1,161,872.01

61457  000 0040  GROUP 4 CULVERTS (85% RRZ, 5%TMT AND 10% LPA)
$467,123.70 2.00% $9,342.47 $476,466.17  0007A $23,823.31

4283A $47,646.62
RRZ0A $404,996.25

TOTAL FOR CATEGORY 0040 $476,466.17

61457  000 0050  GROUP 5 SEEDING (85% RRZ, 5%TMT AND 10% LPA)
$37,732.50 2.00% $754.65 $38,487.15  0007A $1,924.36

4283A $3,848.72
RRZ0A $32,714.08

TOTAL FOR CATEGORY 0050 $38,487.15

61457  000 0060  GROUP 6 BRIDGE AT STATION 142+95 3-SPAN PRESTRESSED CONCRETE GIRDER BRIDGE - NEW (85% RRZ, 5%TMT, 5% UPRR AND 5% LPA)
$3,870,109.21 2.00% $77,402.18 $3,947,511.39  0007 $197,375.57

0007B $0.00
4283 $197,375.57

4283C $0.00
8000 $197,375.57
RRZ0 $3,355,384.69

RRZ0C $0.00
TOTAL FOR CATEGORY 0060 $3,947,511.39

61457  000 0082  GROUP 8B ELECTRICAL (85% RRZ, 5%TMT AND 10% LPA)
$358,147.50 2.00% $7,162.95 $365,310.45  0007A $18,265.52

4283A $36,531.05
RRZ0A $310,513.88

TOTAL FOR CATEGORY 0082 $365,310.45

61457  000 0083  GROUP 8B ELECTRICAL (85% RRZ, 5%TMT, 5% UPRR AND 5% LPA)
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DETAIL COST ESTIMATE
10/13/2023

09:19 AM

ESTIMATE NUMBER: 61457 FUNDING SUMMARY

PROJECT
CONTROL NO. CATEGORY COST CONSTRUCTION

PERCENT
ENGINEERING

AMOUNT
TOTAL

AMOUNT
FUNDING
SOURCE

FUNDING
AMOUNT

$196,623.00 2.00% $3,932.46 $200,555.46  0007 $10,027.77
0007B $0.00
4283 $10,027.77

4283C $0.00
8000 $10,027.77
RRZ0 $170,472.14

RRZ0C $0.00
TOTAL FOR CATEGORY 0083 $200,555.46

61457  000 0084  GROUP 8C SIGNING
$53,642.00 2.00% $1,072.84 $54,714.84  0007A $2,735.74

4283A $5,471.48
RRZ0A $46,507.61

TOTAL FOR CATEGORY 0084 $54,714.84

61457  000 0085  GROUP 8C SIGNING
$688.00 2.00% $13.76 $701.76  0007 $35.09

0007B $0.00
4283 $35.09

4283C $0.00
8000 $35.09
RRZ0 $596.50

RRZ0C $0.00
TOTAL FOR CATEGORY 0085 $701.76

61457  000 0100  GROUP 10 GENERAL ITEMS (85% RRZ, 5%TMT AND 10% LPA)
$420,623.17 2.00% $8,412.46 $429,035.63  0007A $21,451.78

4283A $42,903.56
RRZ0A $364,680.29

TOTAL FOR CATEGORY 0100 $429,035.63

61457  000 0101  GROUP 10 GENERAL (85% RRZ, 5%TMT, 5% UPRR AND 5% LPA)
$470,880.00 2.00% $9,417.60 $480,297.60  0007 $24,014.88

0007B $0.00
4283 $24,014.88

4283C $0.00
8000 $24,014.88
RRZ0 $408,252.96

RRZ0C $0.00
TOTAL FOR CATEGORY 0101 $480,297.60

61457  000 9100  PRELIMINARY ENGINEERING
$25,168.28 0.00% $0.00 $25,168.28  4283B $5,033.66

HSIP $20,134.62
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DETAIL COST ESTIMATE
10/13/2023

09:19 AM

ESTIMATE NUMBER: 61457 FUNDING SUMMARY

PROJECT
CONTROL NO. CATEGORY COST CONSTRUCTION

PERCENT
ENGINEERING

AMOUNT
TOTAL

AMOUNT
FUNDING
SOURCE

FUNDING
AMOUNT

TOTAL FOR CATEGORY 9100 $25,168.28

61457  000 9101  PRELIMINARY ENGINEERING
$789,051.72 0.00% $0.00 $789,051.72  4283C $78,905.17

RRZ0B $710,146.55
TOTAL FOR CATEGORY 9101 $789,051.72

61457  000 9102  PRELIMINARY ENGINEERING
$912,020.41 0.00% $0.00 $912,020.41  4283C $912,020.41

TOTAL FOR CATEGORY 9102 $912,020.41

61457  000 9200  RIGHT-OF-WAY
$1,045,100.00 0.00% $0.00 $1,045,100.00  0007A $52,255.00

4283A $104,510.00
RRZ0A $888,335.00

TOTAL FOR CATEGORY 9200 $1,045,100.00

61457  000 9300  UTILITIES
$200,000.00 0.00% $0.00 $200,000.00  0007A $10,000.00

4283A $20,000.00
RRZ0A $170,000.00

TOTAL FOR CATEGORY 9300 $200,000.00

61457  000 9302  RAILROAD
$155,000.00 0.00% $0.00 $155,000.00  0007A $7,750.00

4283A $15,500.00
RRZ0A $131,750.00

TOTAL FOR CATEGORY 9302 $155,000.00

61457  000 9500  CONSTRUCTION ENGINEERING
$1,040,613.44 0.00% $0.00 $1,040,613.44  0007A $52,030.67

4283A $104,061.34
RRZ0A $884,521.42

TOTAL FOR CATEGORY 9500 $1,040,613.44

61457  000 9501  CONSTRUCTION ENGINEERING
$1,509,195.71 0.00% $0.00 $1,509,195.71  0007 $75,459.79

0007B $0.00
4283 $75,459.79

4283C $0.00
8000 $75,459.79
RRZ0 $1,282,816.35

RRZ0C $0.00
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DETAIL COST ESTIMATE
10/13/2023

09:19 AM

ESTIMATE NUMBER: 61457 FUNDING SUMMARY

PROJECT
CONTROL NO. CATEGORY COST CONSTRUCTION

PERCENT
ENGINEERING

AMOUNT
TOTAL

AMOUNT
FUNDING
SOURCE

FUNDING
AMOUNT

TOTAL FOR CATEGORY 9501 $1,509,195.71

TOTAL FOR PROJECT 61457  000 $22,997,851.74

ESTIMATE TOTAL $22,997,851.74
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DETAIL COST ESTIMATE
10/13/2023

09:19 AM

CATEGORY FUNDING SUMMARY BY FUND

      CONTROL NO.: 61457 

PRIME PROJECT NO.: RRZ-TMT-1705(3)

CATEGORY COST CONTINGENCY TOTAL FUNDING

CONTROL NO. SEQ NO.: 61457  000 PROJECT NO.: RRZ-TMT-1705(3)

FUNDING CLASS 0007 TRAIN MILE TAX

0012 GROUP 1 GRADING (85% RRZ- 5%TMT, 5% UPRR AND 5% 
LPA)

$138,833.00 $2,776.66 $141,609.66 $7,080.48

0013 GROUP 1A MSE WALLS (85% RRZ, 5%TMT, 5% UPRR AND 5% 
LPA)

$4,236,748.00 $84,734.96 $4,321,482.96 $216,074.15

0031 GROUP 3 SURFACING (85% RRZ, 5%TMT, 5% UPRR AND 5% 
LPA)

$1,139,090.21 $22,781.80 $1,161,872.01 $58,093.60

0060 GROUP 6 BRIDGE AT STATION 142+95 $3,870,109.21 $77,402.18 $3,947,511.39 $197,375.57

0083 GROUP 8B ELECTRICAL (85% RRZ, 5%TMT, 5% UPRR AND 
5% LPA)

$196,623.00 $3,932.46 $200,555.46 $10,027.77

0085 GROUP 8C SIGNING $688.00 $13.76 $701.76 $35.09

0101 GROUP 10 GENERAL (85% RRZ, 5%TMT, 5% UPRR AND 5% 
LPA)

$470,880.00 $9,417.60 $480,297.60 $24,014.88

9501 CONSTRUCTION ENGINEERING $1,509,195.71 $0.00 $1,509,195.71 $75,459.79

FUND CLASS 0007 TOTALS     $11,562,167.13 $201,059.43 $11,763,226.56 $588,161.33
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DETAIL COST ESTIMATE
10/13/2023

09:19 AM

CATEGORY FUNDING SUMMARY BY FUND

      CONTROL NO.: 61457 

PRIME PROJECT NO.: RRZ-TMT-1705(3)

CATEGORY COST CONTINGENCY TOTAL FUNDING

FUNDING CLASS 0007A TRAIN MILE TAX

0010 GROUP 1 GRADING (85% RRZ- 5%TMT AND 10% LPA) $2,348,671.00 $46,973.42 $2,395,644.42 $119,782.22

0011 GROUP 1A MSE WALLS (85% RRZ- 5%TMT AND 10% LPA) $88,101.76 $1,762.04 $89,863.80 $4,493.19

0030 GROUP 3 CONCRETE PAVEMENT (85% RRZ, 5%TMT AND 
10% LPA)

$3,155,047.91 $63,100.96 $3,218,148.87 $160,907.44

0040 GROUP 4 CULVERTS (85% RRZ, 5%TMT AND 10% LPA) $467,123.70 $9,342.47 $476,466.17 $23,823.31

0050 GROUP 5 SEEDING (85% RRZ, 5%TMT AND 10% LPA) $37,732.50 $754.65 $38,487.15 $1,924.36

0082 GROUP 8B ELECTRICAL (85% RRZ, 5%TMT AND 10% LPA) $358,147.50 $7,162.95 $365,310.45 $18,265.52

0084 GROUP 8C SIGNING $53,642.00 $1,072.84 $54,714.84 $2,735.74

0100 GROUP 10 GENERAL ITEMS (85% RRZ, 5%TMT AND 10% LPA) $420,623.17 $8,412.46 $429,035.63 $21,451.78

9200 RIGHT-OF-WAY $1,045,100.00 $0.00 $1,045,100.00 $52,255.00

9300 UTILITIES $200,000.00 $0.00 $200,000.00 $10,000.00

9302 RAILROAD $155,000.00 $0.00 $155,000.00 $7,750.00

9500 CONSTRUCTION ENGINEERING $1,040,613.44 $0.00 $1,040,613.44 $52,030.67

FUND CLASS 0007A TOTALS     $9,369,802.98 $138,581.79 $9,508,384.77 $475,419.24

FUNDING CLASS 0007B TRAIN MILE TAX

0012 GROUP 1 GRADING (85% RRZ- 5%TMT, 5% UPRR AND 5% 
LPA)

$138,833.00 $2,776.66 $141,609.66 $0.00

0013 GROUP 1A MSE WALLS (85% RRZ, 5%TMT, 5% UPRR AND 5% 
LPA)

$4,236,748.00 $84,734.96 $4,321,482.96 $0.00

0031 GROUP 3 SURFACING (85% RRZ, 5%TMT, 5% UPRR AND 5% 
LPA)

$1,139,090.21 $22,781.80 $1,161,872.01 $0.00

0060 GROUP 6 BRIDGE AT STATION 142+95 $3,870,109.21 $77,402.18 $3,947,511.39 $0.00

0083 GROUP 8B ELECTRICAL (85% RRZ, 5%TMT, 5% UPRR AND 
5% LPA)

$196,623.00 $3,932.46 $200,555.46 $0.00

0085 GROUP 8C SIGNING $688.00 $13.76 $701.76 $0.00

0101 GROUP 10 GENERAL (85% RRZ, 5%TMT, 5% UPRR AND 5% 
LPA)

$470,880.00 $9,417.60 $480,297.60 $0.00
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DETAIL COST ESTIMATE
10/13/2023

09:19 AM

9501 CONSTRUCTION ENGINEERING $1,509,195.71 $0.00 $1,509,195.71 $0.00

FUND CLASS 0007B TOTALS     $11,562,167.13 $201,059.43 $11,763,226.56 $0.00

FUNDING CLASS 4283 CITY OF LEXINGTON

0012 GROUP 1 GRADING (85% RRZ- 5%TMT, 5% UPRR AND 5% 
LPA)

$138,833.00 $2,776.66 $141,609.66 $7,080.48

0013 GROUP 1A MSE WALLS (85% RRZ, 5%TMT, 5% UPRR AND 5% 
LPA)

$4,236,748.00 $84,734.96 $4,321,482.96 $216,074.15

0031 GROUP 3 SURFACING (85% RRZ, 5%TMT, 5% UPRR AND 5% 
LPA)

$1,139,090.21 $22,781.80 $1,161,872.01 $58,093.60

0060 GROUP 6 BRIDGE AT STATION 142+95 $3,870,109.21 $77,402.18 $3,947,511.39 $197,375.57

0083 GROUP 8B ELECTRICAL (85% RRZ, 5%TMT, 5% UPRR AND 
5% LPA)

$196,623.00 $3,932.46 $200,555.46 $10,027.77

0085 GROUP 8C SIGNING $688.00 $13.76 $701.76 $35.09

0101 GROUP 10 GENERAL (85% RRZ, 5%TMT, 5% UPRR AND 5% 
LPA)

$470,880.00 $9,417.60 $480,297.60 $24,014.88

9501 CONSTRUCTION ENGINEERING $1,509,195.71 $0.00 $1,509,195.71 $75,459.79

FUND CLASS 4283 TOTALS     $11,562,167.13 $201,059.43 $11,763,226.56 $588,161.33

FUNDING CLASS 4283A CITY OF LEXINGTON

0010 GROUP 1 GRADING (85% RRZ- 5%TMT AND 10% LPA) $2,348,671.00 $46,973.42 $2,395,644.42 $239,564.44

0011 GROUP 1A MSE WALLS (85% RRZ- 5%TMT AND 10% LPA) $88,101.76 $1,762.04 $89,863.80 $8,986.38

0030 GROUP 3 CONCRETE PAVEMENT (85% RRZ, 5%TMT AND 
10% LPA)

$3,155,047.91 $63,100.96 $3,218,148.87 $321,814.89

0040 GROUP 4 CULVERTS (85% RRZ, 5%TMT AND 10% LPA) $467,123.70 $9,342.47 $476,466.17 $47,646.62

0050 GROUP 5 SEEDING (85% RRZ, 5%TMT AND 10% LPA) $37,732.50 $754.65 $38,487.15 $3,848.72

0082 GROUP 8B ELECTRICAL (85% RRZ, 5%TMT AND 10% LPA) $358,147.50 $7,162.95 $365,310.45 $36,531.05

0084 GROUP 8C SIGNING $53,642.00 $1,072.84 $54,714.84 $5,471.48

0100 GROUP 10 GENERAL ITEMS (85% RRZ, 5%TMT AND 10% LPA) $420,623.17 $8,412.46 $429,035.63 $42,903.56

9200 RIGHT-OF-WAY $1,045,100.00 $0.00 $1,045,100.00 $104,510.00

9300 UTILITIES $200,000.00 $0.00 $200,000.00 $20,000.00

9302 RAILROAD $155,000.00 $0.00 $155,000.00 $15,500.00

9500 CONSTRUCTION ENGINEERING $1,040,613.44 $0.00 $1,040,613.44 $104,061.34

FUND CLASS 4283A TOTALS     $9,369,802.98 $138,581.79 $9,508,384.77 $950,838.48
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DETAIL COST ESTIMATE
10/13/2023

09:19 AM

CATEGORY FUNDING SUMMARY BY FUND

      CONTROL NO.: 61457 

PRIME PROJECT NO.: RRZ-TMT-1705(3)

CATEGORY COST CONTINGENCY TOTAL FUNDING

FUNDING CLASS 4283B CITY OF LEXINGTON

9100 PRELIMINARY ENGINEERING $25,168.28 $0.00 $25,168.28 $5,033.66

FUND CLASS 4283B TOTALS     $25,168.28 $0.00 $25,168.28 $5,033.66

FUNDING CLASS 4283C CITY OF LEXINGTON

0012 GROUP 1 GRADING (85% RRZ- 5%TMT, 5% UPRR AND 5% 
LPA)

$138,833.00 $2,776.66 $141,609.66 $0.00

0013 GROUP 1A MSE WALLS (85% RRZ, 5%TMT, 5% UPRR AND 5% 
LPA)

$4,236,748.00 $84,734.96 $4,321,482.96 $0.00

0031 GROUP 3 SURFACING (85% RRZ, 5%TMT, 5% UPRR AND 5% 
LPA)

$1,139,090.21 $22,781.80 $1,161,872.01 $0.00

0060 GROUP 6 BRIDGE AT STATION 142+95 $3,870,109.21 $77,402.18 $3,947,511.39 $0.00

0083 GROUP 8B ELECTRICAL (85% RRZ, 5%TMT, 5% UPRR AND 
5% LPA)

$196,623.00 $3,932.46 $200,555.46 $0.00

0085 GROUP 8C SIGNING $688.00 $13.76 $701.76 $0.00

0101 GROUP 10 GENERAL (85% RRZ, 5%TMT, 5% UPRR AND 5% 
LPA)

$470,880.00 $9,417.60 $480,297.60 $0.00

9101 PRELIMINARY ENGINEERING $789,051.72 $0.00 $789,051.72 $78,905.17

9102 PRELIMINARY ENGINEERING $912,020.41 $0.00 $912,020.41 $912,020.41

9501 CONSTRUCTION ENGINEERING $1,509,195.71 $0.00 $1,509,195.71 $0.00

FUND CLASS 4283C TOTALS     $13,263,239.26 $201,059.43 $13,464,298.69 $990,925.58

FUNDING CLASS 8000 UNION PACIFIC RAILROAD COMPANY

0012 GROUP 1 GRADING (85% RRZ- 5%TMT, 5% UPRR AND 5% 
LPA)

$138,833.00 $2,776.66 $141,609.66 $7,080.48

0013 GROUP 1A MSE WALLS (85% RRZ, 5%TMT, 5% UPRR AND 5% 
LPA)

$4,236,748.00 $84,734.96 $4,321,482.96 $216,074.15

0031 GROUP 3 SURFACING (85% RRZ, 5%TMT, 5% UPRR AND 5% 
LPA)

$1,139,090.21 $22,781.80 $1,161,872.01 $58,093.60
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DETAIL COST ESTIMATE
10/13/2023

09:19 AM

0060 GROUP 6 BRIDGE AT STATION 142+95 $3,870,109.21 $77,402.18 $3,947,511.39 $197,375.57

0083 GROUP 8B ELECTRICAL (85% RRZ, 5%TMT, 5% UPRR AND 
5% LPA)

$196,623.00 $3,932.46 $200,555.46 $10,027.77

0085 GROUP 8C SIGNING $688.00 $13.76 $701.76 $35.09

0101 GROUP 10 GENERAL (85% RRZ, 5%TMT, 5% UPRR AND 5% 
LPA)

$470,880.00 $9,417.60 $480,297.60 $24,014.88

9501 CONSTRUCTION ENGINEERING $1,509,195.71 $0.00 $1,509,195.71 $75,459.79

FUND CLASS 8000 TOTALS     $11,562,167.13 $201,059.43 $11,763,226.56 $588,161.33

FUNDING CLASS HSIP HIGHWAY SAFETY IMPR PROG

9100 PRELIMINARY ENGINEERING $25,168.28 $0.00 $25,168.28 $20,134.62

FUND CLASS HSIP TOTALS     $25,168.28 $0.00 $25,168.28 $20,134.62

FUNDING CLASS RRZ0 RAIL HIGHWAY CROSSING HAZARD ELIM

0012 GROUP 1 GRADING (85% RRZ- 5%TMT, 5% UPRR AND 5% 
LPA)

$138,833.00 $2,776.66 $141,609.66 $120,368.21

0013 GROUP 1A MSE WALLS (85% RRZ, 5%TMT, 5% UPRR AND 5% 
LPA)

$4,236,748.00 $84,734.96 $4,321,482.96 $3,673,260.52

0031 GROUP 3 SURFACING (85% RRZ, 5%TMT, 5% UPRR AND 5% 
LPA)

$1,139,090.21 $22,781.80 $1,161,872.01 $987,591.21

0060 GROUP 6 BRIDGE AT STATION 142+95 $3,870,109.21 $77,402.18 $3,947,511.39 $3,355,384.69

0083 GROUP 8B ELECTRICAL (85% RRZ, 5%TMT, 5% UPRR AND 
5% LPA)

$196,623.00 $3,932.46 $200,555.46 $170,472.14

0085 GROUP 8C SIGNING $688.00 $13.76 $701.76 $596.50

0101 GROUP 10 GENERAL (85% RRZ, 5%TMT, 5% UPRR AND 5% 
LPA)

$470,880.00 $9,417.60 $480,297.60 $408,252.96

9501 CONSTRUCTION ENGINEERING $1,509,195.71 $0.00 $1,509,195.71 $1,282,816.35

FUND CLASS RRZ0 TOTALS     $11,562,167.13 $201,059.43 $11,763,226.56 $9,998,742.57

FUNDING CLASS RRZ0A RAIL HIGHWAY CROSSING HAZARD ELIM

0010 GROUP 1 GRADING (85% RRZ- 5%TMT AND 10% LPA) $2,348,671.00 $46,973.42 $2,395,644.42 $2,036,297.76

0011 GROUP 1A MSE WALLS (85% RRZ- 5%TMT AND 10% LPA) $88,101.76 $1,762.04 $89,863.80 $76,384.23

0030 GROUP 3 CONCRETE PAVEMENT (85% RRZ, 5%TMT AND 
10% LPA)

$3,155,047.91 $63,100.96 $3,218,148.87 $2,735,426.54

0040 GROUP 4 CULVERTS (85% RRZ, 5%TMT AND 10% LPA) $467,123.70 $9,342.47 $476,466.17 $404,996.25
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DETAIL COST ESTIMATE
10/13/2023

09:19 AM

0050 GROUP 5 SEEDING (85% RRZ, 5%TMT AND 10% LPA) $37,732.50 $754.65 $38,487.15 $32,714.08

0082 GROUP 8B ELECTRICAL (85% RRZ, 5%TMT AND 10% LPA) $358,147.50 $7,162.95 $365,310.45 $310,513.88

0084 GROUP 8C SIGNING $53,642.00 $1,072.84 $54,714.84 $46,507.61

0100 GROUP 10 GENERAL ITEMS (85% RRZ, 5%TMT AND 10% LPA) $420,623.17 $8,412.46 $429,035.63 $364,680.29

9200 RIGHT-OF-WAY $1,045,100.00 $0.00 $1,045,100.00 $888,335.00

9300 UTILITIES $200,000.00 $0.00 $200,000.00 $170,000.00

9302 RAILROAD $155,000.00 $0.00 $155,000.00 $131,750.00

9500 CONSTRUCTION ENGINEERING $1,040,613.44 $0.00 $1,040,613.44 $884,521.42

FUND CLASS RRZ0A TOTALS     $9,369,802.98 $138,581.79 $9,508,384.77 $8,082,127.06

FUNDING CLASS RRZ0B RAIL HIGHWAY CROSSING HAZARD ELIM

9101 PRELIMINARY ENGINEERING $789,051.72 $0.00 $789,051.72 $710,146.55

FUND CLASS RRZ0B TOTALS     $789,051.72 $0.00 $789,051.72 $710,146.55

FUNDING CLASS RRZ0C RAIL HIGHWAY CROSSING HAZARD ELIM

0012 GROUP 1 GRADING (85% RRZ- 5%TMT, 5% UPRR AND 5% 
LPA)

$138,833.00 $2,776.66 $141,609.66 $0.00

0013 GROUP 1A MSE WALLS (85% RRZ, 5%TMT, 5% UPRR AND 5% 
LPA)

$4,236,748.00 $84,734.96 $4,321,482.96 $0.00

0031 GROUP 3 SURFACING (85% RRZ, 5%TMT, 5% UPRR AND 5% 
LPA)

$1,139,090.21 $22,781.80 $1,161,872.01 $0.00

0060 GROUP 6 BRIDGE AT STATION 142+95 $3,870,109.21 $77,402.18 $3,947,511.39 $0.00

0083 GROUP 8B ELECTRICAL (85% RRZ, 5%TMT, 5% UPRR AND 
5% LPA)

$196,623.00 $3,932.46 $200,555.46 $0.00

0085 GROUP 8C SIGNING $688.00 $13.76 $701.76 $0.00

0101 GROUP 10 GENERAL (85% RRZ, 5%TMT, 5% UPRR AND 5% 
LPA)

$470,880.00 $9,417.60 $480,297.60 $0.00

9501 CONSTRUCTION ENGINEERING $1,509,195.71 $0.00 $1,509,195.71 $0.00

FUND CLASS RRZ0C TOTALS     $11,562,167.13 $201,059.43 $11,763,226.56 $0.00

PROJECT 61457  000 TOTALS     $22,658,210.52 $339,641.22 $22,997,851.74 $22,997,851.74

ESTIMATE 61457  TOTALS     $22,658,210.52 $339,641.22 $22,997,851.74 $22,997,851.74

Page 39 of 39


	Cost Summary
	Categories
	Category 0010
	Category 0011
	Category 0012
	Category 0013
	Category 0030
	Category 0031
	Category 0040
	Category 0050
	Category 0060
	Category 0082
	Category 0083
	Category 0084
	Category 0085
	Category 0100
	Category 0101
	Category 9100
	Category 9101
	Category 9102
	Category 9200
	Category 9300
	Category 9302
	Category 9500
	Category 9501

	Funding Summary
	Project No. 61457  000

	Category Funding Summary
	Project No. 61457  000


